REQUEST FOR STATEMENTS OF QUALIFICATIONS NO. 12-018

FOR PRECONSTRUCTION AND CONSTRUCTION SERVICES
FOR
THE CULINARY INSTITUTE OF THE PACIFIC AT DIAMOND HEAD
UNIVERSITY OF HAWAI‘I \ KAPIOLANI COMMUNITY COLLEGE
HONOLULU, HAWAI‘I
PROJECT NO. UH 12-018

AMENDMENT NO. 1

May 2, 2012

1. QUESTION: Clarify the duration of the pre-construction phase for Phase 1 and Phase 2.

RESPONSE: Phase 1 pre-construction – 6 months
Phase 2 pre-construction – 9 months

2. QUESTION: Clarify the extent the design is completed (i.e. Schematic Phase, Design Development Phase, Construction Documents Phase).

RESPONSE: Phase 1 design completed at Construction Documents Phase.
Phase 2 design completed at Schematic Phase.

3. CORRECTION: On Page 11 of the RFSOQ please replace with the following:

Friday, May 11, 2012, 2:00 p.m.: Statements of Qualifications Submittal Deadline. Statements of Qualifications must be received by the University no later than 2:00 p.m. (Hawai‘i Standard Time) addressed and delivered to:

Brian Minaai, Associate Vice President for Capital Improvements
Office of Capital Improvements, University of Hawai‘i System
Attention: Culinary Institute of the Pacific at Diamond Head, Kapiolani Community College
1960 East West Road, Biomedical Sciences Bldg. B-102
Honolulu, Hawai‘i 96822